YardScale DIGITAL

PREPARED FOR

Experience Sound & Music

PREPARED BY

YardScale Digital

DATE

30 August 2026

VALID UNTIL

20 September 2026

REFERENCE

ESM-260830

FOUR WAYS IN. ONE INBOX. NONE OF IT TYPED BY HAND.

A website, an AI agent, organic content and paid ads — built as one lead generation system, so enquiries arrive qualified instead of arriving because you sat down and typed something.

TOTAL INVESTMENT	DEPOSIT TO BEGIN	BUILD TIME
J$50,000 JMD	J$25,000 50%	5 weeks

WHERE THIS CAME FROM

RIGHT NOW, YOU ARE THE WHOLE SYSTEM

You reached out to us directly. The message was clear about what you offer — a live band, PA systems, DJs and a support team that knows how to run a room — and it ended with a link. That is outreach most businesses never get around to doing.

It is also the problem. Every enquiry you get costs you a message you typed yourself, so the number of leads your business can produce is capped by the number of messages one person can send in a day. The link goes to an about page, so the people who do tap arrive somewhere that tells them who you are instead of asking them what they need. And when someone decides at eleven at night that they need a band for the 14th, nobody answers until morning.

Nothing here is broken. It is just all being done by hand, by you. This proposal replaces that with four things that run whether you are working or not, and routes every one of them into the same place.

01

The reach is capped

Outreach only happens on the days you have time to do it. Nothing is working on the days you are running an event.

02

The click has nowhere to go

An about page answers “who are you”. It does not answer “are you free on the 14th, and what will it cost me”.

03

Nothing is captured


People who tap and leave are gone. No name, no date, no event type, nothing to follow up on next week.

WHAT WE PROPOSE

ONE SYSTEM, FOUR INPUTS

Organic content and paid ads put you in front of people who are planning events. Both send them to a website built to take a booking rather than tell a story. That site, and every DM that arrives on WhatsApp, Instagram or TikTok, feeds into an agent trained on your prices, your packages and your tone — which answers immediately, at any hour, in your voice.

The agent handles the questions you answer fifty times a month. It takes the date, the venue, the guest count and the services they need. Then it passes you the people worth your time, with the details already attached — and answers everyone else without involving you at all.



Every route ends at the same place. The agent sits in front of you, not beside you — which is what turns four separate channels into one inbox you can actually work.

SCOPE OF WORK

WHAT GETS BUILT

PART 01 THE WEBSITE

W-01

The booking page

Built mobile-first, because a phone is what your traffic is on. The offer up top, your four services broken out — live band, PA and sound systems, DJs, event crew — and a clear way to enquire from anywhere on the page.

W-02

An enquiry form that qualifies

Event date, event type, venue or parish, rough guest count, services needed. It arrives already answered, so your first reply can be a price instead of five questions.

W-03

Gallery and proof

A section for your photos, video and past events, with room for client quotes. We will tell you exactly what to send and what is missing.

W-04

Hosting, domain, speed and link previews

Deployed under your own account, wired to your domain with SSL, and built static so it opens in about a second on mobile data. Preview cards set so the URL unfurls properly every time it is pasted into WhatsApp or Instagram.

PART 02 THE AGENT

A-01

A DM agent on WhatsApp, Instagram and TikTok

It answers every message that arrives, in seconds, at any hour. The enquiry that lands at eleven at night gets a real reply at eleven at night rather than whenever you next open your phone.

A-02

Trained on your business, in your voice

Your prices, packages, service areas, availability rules and the questions you get asked most, written the way you would write them. We build this from a working session with you and refine it against real conversations before it goes live.

A-03

Qualifies, quotes and books

It takes the date, venue, guest count and services, gives your standard pricing where the rules are clear, and hands you the people worth your time with the details attached. Anything outside its rules is escalated to you rather than guessed at.

PART 03 ORGANIC

O-01

A content system and a 30-day calendar

What to post, when, and why — built around what you actually do in a week. Formats and hooks chosen for your market, not a generic template, and simple enough that you can keep running it after handover.

O-02

A first batch of content, produced

We cut, caption and title the opening month from footage you already have, so the system launches with content in it rather than an empty calendar and good intentions.

O-03

Profiles set up to convert

Bio, link, highlights and pinned posts across your pages, all pointed at the new site. Google Business Profile claimed and completed so you turn up when someone searches for sound system or band hire near them.

PART 04 PAID

P-01

Campaigns built and launched

Meta ads across Instagram and Facebook, targeted at people planning events in the parishes you serve. Audiences, budgets and structure set up in an ad account registered in your name.

P-02

Ad creative, and more than one of it

Several versions built from your material and run against each other, so within the first weeks you know which offer and which cut people respond to instead of guessing.

P-03

Tracking, so you can see what worked

Conversion tracking wired from the ad through to the enquiry. You will be able to see which campaign produced which booking — which is the only thing that makes an ad budget a decision rather than a gamble.

PART 05 HANDOVER

H-01

One place everything lands

Website enquiries, agent conversations and ad leads routed into a single inbox with the same details on each, so working your leads is one list and not four apps.

H-02

Accounts in your name, and a walkthrough

A live session where we hand over every account — hosting, domain, ad account, agent — and show you how the parts fit, plus written notes for changing your own copy, prices and agent answers later without calling anyone.

NOT IN THIS BUILD

WHAT THIS QUOTE DOES NOT COVER

Listed so there are no surprises and the fixed price holds. Most of these are things we do — they are simply quoted separately, once the system is live and we can both see what it is producing.

- **Your advertising budget.** Media spend is paid by you directly to Meta, on your own card, in an account you own. We build and launch the campaigns; the money that runs them never passes through us.
- **Ongoing campaign management** after launch — the weekly optimising, budget shifting and new creative that keeps ads working past the first month.
- **Content production past the first batch.** You get the system, the calendar and the opening month; producing month two onward is a separate arrangement.
- **Photography and videography** of your events. You supply the footage; we cut and place it.
- **Logo or identity design.** We work with the brand you have.
- **Third-party subscriptions** the agent or the ad platform may require. We will tell you what these are and what they cost before anything is signed up for.

HOW IT RUNS

FIVE WEEKS, START TO HANDOVER

01

WEEK ONE · AFTER DEPOSIT CLEARS

Everything we need, in one session

A working session for your prices, packages, service areas and the questions you get asked most — the same material the site copy and the agent are both built from. You send footage and photos; we come back with the page structure for sign-off.

02

WEEK TWO

The website

The page gets built and put on a private link you can open on your phone. You see it coming together as it happens, not at the end.

03

WEEK THREE

The agent, built and tested

Trained, connected to your channels, then tested against real conversations — including the awkward ones — until its answers sound like you. Nothing goes live until you have read what it says.

04

WEEK FOUR

Organic and paid, prepared

Calendar built and the first batch of content produced. Ad account set up, campaigns and creative built, tracking wired in and verified end to end.

05

WEEK FIVE

Launch, revisions, handover

Two rounds of changes, then the domain is pointed, the agent is switched on and the campaigns start. We walk you through every account, hand over the notes, and the system starts working without you.

INVESTMENT

FIXED PRICE, SPLIT IN HALF

One number for the whole build, agreed before anything starts. It does not move — not for revisions inside the two included rounds, and not because something took us longer than we thought. Your advertising budget sits outside this figure and is paid straight to the platform.

TOTAL — PARTS 01 THROUGH 05, ALL FIFTEEN ITEMS


J$50,000 JMD

DEPOSIT · REQUIRED TO BEGIN — J$25,000 — 50%



Due on acceptance. This is what books your slot in the schedule and starts week one — no work begins before it clears.

BALANCE · ON HANDOVER — J$25,000 — 50%



Due once the system is live and approved. Every account transfers into your name on the day it settles.

TERMS

THE SMALL PRINT, KEPT SHORT

QUOTE VALIDITY	This price holds until 20 September 2026. After that we would want to re-quote, most likely at the same number.
DEPOSIT	J$25,000 on acceptance. It secures your place in the build schedule and is non-refundable once week one begins, though it can be moved to a later slot if you need to reschedule before we start.
ADVERTISING SPEND	Not included and never invoiced by us. Campaigns run on your card in your own ad account, so you can see, cap or stop the spend at any time without going through anyone.
WHAT RESULTS WE PROMISE	We commit to building, launching and handing over everything listed in parts 01 to 05, on the schedule above. We do not promise a specific number of leads or bookings — anyone who does is guessing. What you get is a system that measures itself, so what it produces is visible from week one rather than argued about later.
REVISIONS	Two rounds included, gathered as one list each time. Further rounds, or changes to the scope agreed here, are quoted before any work on them starts.
WHAT YOU SUPPLY	Logo files, photos and footage, your service list and prices, and access to your domain and social accounts. We will send a single checklist in week one so nothing gets chased twice.
TIMELINE	Five weeks from the day the deposit clears, assuming your material and sign-offs come back inside a few days. Delays on either side move the date, and we will tell you as soon as one does.
PLATFORM DEPENDENCIES	The agent and the ad campaigns run on Meta and TikTok's platforms and are subject to their rules and approvals, which those companies change without notice. We build to their current requirements and will tell you promptly if a change affects you.

OWNERSHIP

Everything built here transfers to you in full on final payment — the site, the agent and its training, the ad account, the hosting and the domain, in accounts registered in your name. No lock-in and nothing held back.

NEXT STEP

TWENTY MINUTES ON A CALL

Before you commit to anything, get on a call with us. Bring your real numbers — what you charge, how many enquiries you get in a month, how many turn into bookings. You leave with a next step either way, hired or not.

BOOK A TIME

calendar.app.google

OR WRITE FIRST

yardscaledigital@gmail.com

TO ACCEPT

Reply to this proposal by email quoting reference ESM-260830.